

Insert Your Company's Logo Here

12345 Your Address, State, Zip
Phone # Fax #
(recommended size: width 550, height 220)
File Format: BMP

COLUSA COUNTY OUTREACH FACILITY

19 March 2010 : A752 finish schedule
YUBA COMMUNITY
COLLEGE DISTRICT

Summary Report



- CPT 1 - MILLIKEN CONTRACT PLAN A, CINCH, COLOR 307 PUTTY TAUPE
- CPT 2 - MILLIKEN CONTRACT PLAN A, GO TO, COLOR 307 PUTTY TAUPE
- CPT 3 - MILLIKEN CONTRACT PLAN A, GO TO, COLOR 312 TARRAGON
- CPT 4 - MILLIKEN CONTRACT PLAN A, GO TO, COLOR 310 OXFORD
- RF 1 - FORBO ACOUSTIC, GRAPHITE #304835
- RF 2 - FORBO ACOUSTIC, DOVE GREY #262135
- RF 3 - FORBO ACOUSTIC, BARLEY #27035
- RF 4 - FORBO ACOUSTIC, DOVE BLUE #305335
- RF 5 - FORBO ACOUSTIC, SHITAKE #323335
- RB 1 - 6" COVED, BURKE (JOHNSONITE, ROPPE), COILS, COLOR TBD
- TR 1 - CARPET TO CONCRETE, TRANSITION, TBD
- TR 2 - RESILIENT TO CONCRETE, TBD
- SC - SEALED CONCRETE, TBD
- DCP 1 - DRYED POLISHED CONCRETE, TBD
- DCP 2 - DRYED POLISHED CONCRETE, TBD
- DCP 3 - DRYED POLISHED CONCRETE, TBD
- Ad Weld Rod - between colors

Scale 1:430 (original drawing scale 1:96)



222 BUTTER STREET, 10TH FLOOR
SAN FRANCISCO, CA 94108
phone 415.777.4455 fax 415.777.3705 b47@beprior.com



YUBA COMMUNITY COLLEGE DISTRICT

COLUSA COUNTY OUTREACH FACILITY

WILLIAMS, CALIFORNIA

Date	Description
2008.11.10	SCHEMATIC DESIGN
2009.02.27	DESIGN DEVELOPMENT
2009.04.10	50% CD PROGRESS POINT
2009.04.27	100% CONSTRUCTION DOCUMENTS
2009.05.11	DSA SUBMITTAL
2009.10.07	DSA BACK CHECK

FINISHES SCHEDULE & PLAN

2815.01

A752